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201 CLEARING ACRE 1.50 3,300.00 3,300.00 3,300.00

201 CLEARING STA 2,493.00 6,000.00 300.00 840.15

201 GRUBBING ACRE 1.50 2,750.00 2,750.00 2,750.00

201 GRUBBING STA 2,396.00 5,000.00 225.00 746.77

201 SPECIAL CLEARING STA 1,986.00 1,183.92 950.00 1,099.59

202 R&D OF APPR.SLAB & GUTTERS EACH 8.00 10,000.00 7,200.00 8,600.00

202 R&D OF APPROACH GUTTERS EACH 97.00 10,000.00 216.00 2,441.52

202 R&D OF APPROACH SLABS EACH 39.00 19,000.00 2,000.00 6,300.00

202 R&D OF ASPHALT DRIVEWAY SQYD 21.00 21.83 21.83 21.83 *

202 R&D OF ASPHALT PAVEMENT SQYD 204,709.00 13.00 3.30 3.31

202 R&D OF BARRIER WALL LF  688.00 171.15 141.00 149.24

202 R&D OF BILLBOARDS EACH 5.00 7,556.75 5,000.00 5,511.35

202 R&D OF BOARD FENCE LF  250.00 6.00 6.00 6.00 *

202 R&D OF BOX CULVERTS EACH 12.00 20,000.00 4,000.00 11,833.33

202 R&D OF BRICK POSTS EACH 2.00 164.50 164.50 164.50 *

202 R&D OF BRIDGE END TREATMENT EACH 1.00 1,260.00 1,260.00 1,260.00 *

202 R&D OF BUILDINGS EACH 36.00 27,000.00 1.07 2,132.40

202 R&D OF CANOPY EACH 1.00 11,500.00 11,500.00 11,500.00 *

202 R&D OF CHAIN LINK FENCE LF  2,823.00 4.00 4.00 4.00 *

202 R&D OF COLUMNS EACH 3.00 803.48 803.48 803.48 *

202 R&D OF CONC. DITCH PAVING SQYD 16,579.00 100.00 5.50 7.84

202 R&D OF CONC.BLOCK BUILDING EACH 2.00 16,000.00 16,000.00 16,000.00 *

202 R&D OF CONCRETE DRIVEWAYS SQYD 17,345.00 85.00 6.00 17.89

202 R&D OF CONCRETE ISLANDS SQYD 6,580.00 75.00 9.00 30.18

202 R&D OF CONCRETE MEDIAN BARRIER LF  14,865.00 50.00 16.00 46.38

202 R&D OF CONCRETE PAVEMENT SQYD 13,341.00 50.00 10.53 35.59

202 R&D OF CONCRETE PIER PROTECTION LF  621.00 207.00 45.00 138.91

202 R&D OF CONCRETE SLABS SQYD 355.00 22.00 22.00 22.00 *

202 R&D OF CONCRETE WALKS SQYD 185.00 400.00 20.00 91.75

202 R&D OF CRASH CUSHIONS EACH 1.00 2,500.00 2,500.00 2,500.00 *

202 R&D OF CURB LF  10,247.00 75.00 3.10 7.93

202 R&D OF CURB AND GUTTER LF  36,770.00 100.00 5.50 12.66

202 R&D OF DECORATIVE LIGHT POLE EACH 2.00 1,400.00 1,400.00 1,400.00 *

202 R&D OF DROP INLETS EACH 239.00 1,734.52 363.76 1,033.86

202 R&D OF FENCE LF  62,532.00 30.00 0.11 2.31

202 R&D OF FLAG POLE EACH 3.00 237.63 237.63 237.63 *

202 R&D OF FLARED END SECTIONS EACH 12.00 500.00 500.00 500.00 *

202 R&D OF FOUNDATIONS SQYD 3,413.00 25.00 13.92 18.69

202 R&D OF FRAME SHED EACH 1.00 100.00 100.00 100.00 *

202 R&D OF GATES EACH 57.00 700.00 91.00 216.93

202 R&D OF GUARDRAIL LF  148,867.00 25.00 1.05 7.46

202 R&D OF HANDRAIL LF  27.00 107.29 107.29 107.29 *

202 R&D OF HEADWALLS EACH 5.00 1,100.00 586.71 689.37

202 R&D OF IMPACT ATTEN.BARRIER EACH 7.00 2,000.00 1,500.00 1,642.86

202 R&D OF JUNCTION BOXES EACH 9.00 2,500.00 639.26 1,248.18

202 R&D OF LUMINAIRE POLE & FOUNDATION EACH 24.00 1,904.37 960.00 1,729.11

202 R&D OF LUMINAIRE POLES EACH 16.00 795.32 795.32 795.32 *

202 R&D OF MAILBOXES EACH 54.00 138.00 55.00 134.93

202 R&D OF ORNAMENTAL FENCE LF  500.00 6.00 6.00 6.00 *

202 R&D OF OVERHEAD SIGN STRUCTURE EACH 14.00 5,000.00 1,500.00 2,285.71

202 R&D OF PIPE CULVERTS EACH 736.00 7,000.00 200.00 1,009.63

202 R&D OF PIPE FENCE LF  1,020.00 6.50 6.50 6.50 *

202 R&D OF PIPE UNDERDRAINS LF  97,527.00 3.05 2.50 2.55
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202 R&D OF PLANTERS EACH 21.00 760.00 99.00 236.79

202 R&D OF PLOWABLE PAVEMENT MARKER EACH 2,612.00 18.25 15.00 15.08

202 R&D OF POLE & FOUNDATION EACH 1.00 1,400.00 1,400.00 1,400.00 *

202 R&D OF POSTS EACH 57.00 400.00 45.00 223.38

202 R&D OF RAILROAD RAILS LF  200.00 60.00 58.19 59.10

202 R&D OF RETAINING WALLS LF  1,067.00 299.50 30.67 232.48

202 R&D OF ROCK COLUMNS EACH 2.00 700.00 700.00 700.00 *

202 R&D OF SATELLITE DISH EACH 1.00 385.12 385.12 385.12 *

202 R&D OF SEPTIC SYSTEM EACH 1.00 1,912.82 1,912.82 1,912.82 *

202 R&D OF SEPTIC TANK EACH 1.00 500.00 500.00 500.00 *

202 R&D OF SIDEWALKS SQYD 75.00 32.71 32.71 32.71 *

202 R&D OF SIGN FOUNDATIONS EACH 296.00 1,500.00 48.28 386.19

202 R&D OF SIGNS EACH 266.00 500.00 53.64 158.18

202 R&D OF SPRINKLER SYSTEM EACH 12.00 1,500.00 1,021.88 1,061.72

202 R&D OF STEEL POSTS EACH 9.00 150.00 150.00 150.00 *

202 R&D OF STEPS SQYD 3.00 203.51 203.51 203.51 *

202 R&D OF TERMINAL ANCHOR POSTS EACH 8.00 162.00 162.00 162.00 *

202 R&D OF U-DRAIN OUTLET PROTECT. EACH 316.00 325.00 250.00 254.98

202 R&D OF WALKS SQYD 9,345.00 120.00 6.50 12.71

202 R&D OF WALLS LF  233.00 84.00 25.31 72.80

202 R&D OF WATER FOUNTAIN EACH 1.00 7,353.19 7,353.19 7,353.19 *

202 R&D OF WELL EACH 1.00 3,468.78 3,468.78 3,468.78 *

202 R&D OF WINGWALLS EACH 3.00 1,600.00 1,600.00 1,600.00 *

202 R&D OF WIRE ROPE SAFETY FENCE LF  33,316.00 20.00 1.00 6.15

202 R&D OF WOODEN BRIDGES EACH 1.00 10,000.00 10,000.00 10,000.00 *

202 REMV. OF EXST.PCC PAVEMENT SQYD 253,861.00 50.00 7.50 15.76

202 REMV. OF RUMBLE STRIPS IN CONC. PAVEMENT SQYD 2,008.00 500.00 500.00 500.00 *

205 REMV.EXIST.BR.STR.(SITE 1) L.S. 24.00 2,500,000.00 4,000.00 159,828.75

205 REMV.EXIST.BR.STR.(SITE 2) L.S. 4.00 4,100,000.00 12,500.00 1,136,125.00

205 REMV.EXIST.BR.STR.(SITE 3) L.S. 3.00 200,000.00 12,500.00 75,166.67

205 REMV.EXIST.BR.STR.(SITE 4) L.S. 1.00 200,000.00 200,000.00 200,000.00 *

205 REMV.EXIST.BR.STR.(SITE 4A) L.S. 1.00 750,000.00 750,000.00 750,000.00 *

205 REMV.EXIST.BR.STR.(SITE 4B) L.S. 1.00 800,000.00 800,000.00 800,000.00 *

205 REMV.EXIST.BR.STR.(SITE 5) L.S. 2.00 3,050,000.00 410,000.00 1,730,000.00

205 REMV.EXIST.BR.STR.(SITE 6) L.S. 1.00 410,000.00 410,000.00 410,000.00 *

205 REMV.EXIST.BR.STR.(SITE 7) L.S. 1.00 745,000.00 745,000.00 745,000.00 *

205 REMV.EXIST.BR.STR.(SITE 8) L.S. 1.00 745,000.00 745,000.00 745,000.00 *

205 REMV.EXIST.BR.STR.(SITE 9) L.S. 1.00 242,000.00 242,000.00 242,000.00 *

206 FLOWABLE SELECT MATERIAL CUYD 348.00 400.00 120.00 301.83

207 STONE BACKFILL TON 66,639.00 90.00 18.50 44.90

208 FENCE REMV.& RECONSTRUCTED LF  358.00 10.00 10.00 10.00 *

208 GATES REMV.& RECONSTRUCTED EACH 2.00 500.00 500.00 500.00 *

210 BORROW CUYD 150.00 30.00 30.00 30.00 *

210 BORROW TON 2,338.00 40.00 15.56 23.23

210 COMPACTED EMBANKMENT CUYD 2,086,140.00 62.10 0.49 11.80

210 COMPACTED EMBANKMENT(SP) CUYD 55,318.00 38.02 28.00 35.79

210 REMOVING AND REPLACING TOPSOIL CUYD 30,000.00 10.00 8.00 8.83

210 ROCK FILL CUYD 3,790.00 60.00 60.00 60.00 *

210 SELECT GRANULAR BACKFILL CUYD 92,138.00 100.00 31.13 44.30

210 SELECT GRANULAR FILL CUYD 10,183.00 20.16 20.16 20.16 *

210 SHAPING DITCH LF  1,000.00 10.00 10.00 10.00 *

210 SOIL STABILIZATION TON 32,633.00 600.00 5.76 212.46

210 UNCLASSIFIED EXCAVATION CUYD 2,078,414.00 150.00 2.53 9.34

* ITEM APPEARED IN ONE JOB ONLY



ITEM ITEM DESCRIPTION UNIT QUANTITY HIGH LOW

CONTRACT PRICES

AVERAGE

WEIGHTED

ARKANSAS DEPARTMENT OF TRANSPORTATION

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FOR THE YEAR 2018

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

PAGE 3 of 15

213 SHAPING ROADWAY SECTION STA 98.00 1,000.00 300.00 392.86

215 TRENCH.AND SHOULDER PREP. STA 9,285.00 2,500.00 41.50 190.75

215 TRENCH.EXISTING SHOULDERS STA 2,199.00 245.00 160.00 229.19

216 SCARIFY & RECOMPACT.SHLDRS. SQYD 482,743.00 2.90 1.00 2.63

216 SCARIFYING AND RECOMPACTING ROADWAY STA 2.00 750.00 750.00 750.00 *

301 HYDR.LIME IN TRTD.SUBGRADE TON 35.00 55.00 55.00 55.00 *

301 PROCESS. LIME TRTD. SUBGRADE SQYD 1,637.00 4.50 4.50 4.50 *

302 SELECTED MATERIAL (CL. SM-1) CUYD 56,666.00 35.00 16.00 18.24

303 AGGR.BASE COURSE (BASE REPL.) TON 325.00 90.00 60.00 71.54

303 AGGR.BASE COURSE(CLASS 3) CUYD 215.00 115.00 115.00 115.00

303 AGGR.BASE COURSE(CLASS 5) TON 4,083.00 37.00 37.00 37.00 *

303 AGGR.BASE COURSE(CLASS 7) CUYD 2,077.00 110.00 53.56 101.39

303 AGGR.BASE COURSE(CLASS 7) TON 1,133,900.00 131.00 16.55 32.22

303 AGGREGATE SURFACE COURSE (CLASS D-2) TON 6,024.00 48.00 31.00 35.16

303 AGGREGATE SURFACE COURSE (CLASS D-8) TON 11,890.00 34.26 15.56 21.09

305 RECONSTRUCTED BASE COURSE STA 1,274.00 1,500.00 150.00 334.90

307 CEMENT TREATED BASE CUYD 60.00 200.00 200.00 200.00 *

308 AGGR.CMNT.STAB.CRSHD.STN.BS.CRS. TON 136,600.00 35.71 17.00 18.23

308 CEMENT IN CMNT.STAB.CRSHD.STN.BS. TON 8,719.00 160.00 151.79 159.46

308 PROCESS.CMNT.STAB.CRSHD.STN.BS. SQYD 415,197.00 9.54 5.50 5.77

309 P.C.CONCRETE BASE -5.5" SQYD 40.00 79.00 79.00 79.00 *

309 P.C.CONCRETE BASE-10" SQYD 24.00 105.00 105.00 105.00 *

309 P.C.CONCRETE BASE-11" SQYD 1,062.00 150.00 150.00 150.00 *

309 P.C.CONCRETE BASE-13" SQYD 98.00 140.00 140.00 140.00 *

309 P.C.CONCRETE BASE-4" SQYD 6,291.00 47.50 40.55 40.65

309 P.C.CONCRETE BASE-4.5" SQYD 430.00 49.50 49.50 49.50 *

309 P.C.CONCRETE BASE-5" SQYD 2,020.00 65.00 51.00 54.26

309 P.C.CONCRETE BASE-6" SQYD 18,541.00 100.00 41.41 43.03

309 P.C.CONCRETE BASE-7" SQYD 45.00 49.00 49.00 49.00 *

309 P.C.CONCRETE BASE-8" SQYD 10,792.00 115.89 52.00 108.66

401 FOG SEAL GAL 91,770.00 4.50 3.15 4.13

401 PRIME COAT GAL 149,238.00 9.00 2.80 3.81

401 TACK COAT GAL 2,703,750.00 20.00 0.25 2.59

402 HIGH FRICTION SURFACE TREATMENT SQYD 293,579.00 22.35 21.50 21.96

402 MINERAL AGGR.IN A.S.T.(CL1) TON 18,729.00 100.00 50.00 62.53

402 MINERAL AGGR.IN A.S.T.(CL2) TON 21,614.00 95.60 17.50 54.20

402 MINERAL AGGR.IN A.S.T.(CL4) TON 8,503.00 108.77 28.60 71.74

402 MINERAL AGGR.IN A.S.T.(CL5) TON 1,413.00 60.00 60.00 60.00 *

402 PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(LYTX.PLY.) GAL 71,752.00 3.93 3.85 3.89

402 PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(SLD.PLY.) GAL 862,989.00 5.48 2.10 3.71

402 POLY.MOD.CAT.EMULS.ASPH(CRS2P) GAL 211,192.00 7.70 3.42 3.62

402 REJUVINATING EMULSIFIED ASPH (CMS-1PC) GAL 37,321.00 3.65 3.65 3.65 *

405 A.B.(PG64-22)ACHM BASE(1.5") TON 3,096.00 1,250.00 120.00 369.69

405 A.B.(PG70-22)ACHM BASE(1.5") TON 1,136.00 125.00 120.00 120.98

405 A.B.(PG76-22)ACHM BASE(1.5") TON 3,045.00 1,031.34 129.44 260.68

405 M.A. IN ACHM BASE COURSE(1.5") TON 177,665.00 770.00 44.20 86.71

406 A.B.(PG64-22)ACHM BINDER(1") TON 13,572.00 1,850.00 120.00 332.17

406 A.B.(PG70-22)ACHM BINDER(1") TON 4,246.00 550.00 120.00 151.99

406 A.B.(PG76-22)ACHM BINDER(1") TON 1,104.00 556.00 123.76 157.57

406 M.A. IN ACHM BINDER(1") TON 418,617.00 1,050.00 24.99 72.25

407 AB(PG64-22)ACHM SURF(1/2") TON 42,596.00 1,850.00 120.00 298.67

407 AB(PG64-22)ACHM SURF(3/8") TON 16,651.00 1,267.85 120.00 424.35

407 AB(PG70-22)ACHM SURF(1/2") TON 21,013.00 820.00 120.00 298.33
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407 AB(PG70-22)ACHM SURF(3/8") TON 5,521.00 800.00 120.00 321.88

407 AB(PG76-22)ACHM SURF(1/2") TON 37,318.00 1,031.34 120.00 183.74

407 AB(PG76-22)ACHM SURF(3/8") TON 1,088.00 130.00 130.00 130.00 *

407 MA IN ACHM SURFACE(1/2") TON 1,831,863.00 475.00 14.50 77.37

407 MA IN ACHM SURFACE(3/8") TON 392,582.00 241.92 15.00 65.15

407 ULTRATHIN BONDED WEARING CRS (5/8"-TY B) SQYD 2,116,658.00 6.60 4.75 5.32

412 COLD MILLING ASPHALT PVMT. SQYD 4,644,796.00 51.14 0.10 2.96

414 ASPH.CONC.PATCH-MAINT. TON 3,715.00 815.00 10.00 226.76

415 ACHM PATCH.EXIST.RDWY. TON 27,959.00 825.00 1.38 178.08

415 ACHM PATCH.EXISTING SHOULDERS TON 45.00 438.00 158.50 245.46

415 ACHM PATCH.EXST.RDWY. TON 115.00 125.00 125.00 125.00 *

415 HIGH PERFORMANCE PAVEMENT REPAIR BAG 4,000.00 30.00 30.00 30.00 *

418 MICROSURFACING SQYD 29,568.00 2.92 2.92 2.92 *

501 BOAT RAMP CONCRETE 'CAP' SQYD 150.00 130.00 130.00 130.00 *

501 BOAT RAMP CONCRETE 'CIP' SQYD 900.00 100.00 100.00 100.00

501 P.C.C.PAVEMENT-10" SQYD 27,144.00 162.04 75.00 160.90

501 P.C.C.PAVEMENT-14" SQYD 417,355.00 69.00 69.00 69.00 *

502 BOAT RAMP REINF. STEEL LB  20,200.00 1.60 1.60 1.60

502 REINF.STEEL FOR PVMT.(BARS) LB  2,513,109.00 5.50 0.88 1.02

503 C.R. CONCRETE PAVEMENT-9" SQYD 87,068.00 117.50 117.50 117.50 *

503 C.R.CONCRETE PAVEMENT-13" SQYD 2,044.00 130.00 130.00 130.00 *

504 APPROACH GUTTERS CUYD 3,842.95 1,437.75 210.00 556.14

504 APPROACH SLABS CUYD 6,588.75 1,045.00 260.00 402.09

505 P.C.CONCRETE DRIVEWAY SQYD 16,218.94 183.50 48.28 58.15

507 P.C.C.P. PATCH-10" SQYD 15,392.00 90.00 90.00 90.00 *

507 P.C.C.P. PATCH-8" SQYD 5,800.00 370.00 24.30 143.51

507 POLYURETHANE FOR RAISING & UNDERSEALING LB  250,000.00 4.30 4.30 4.30 *

507 R&D CONC. PVMT. FOR PATCH SQYD 21,192.00 135.00 15.00 51.75

509 JOINT REHAB. (TYPE A) LF  14,383.00 85.00 21.00 47.88

510 GRINDING P.C.C.PAVEMENT SQYD 763,716.00 4.86 4.86 4.86 *

510 SCARIFYING CONCRETE PAVEMENT SQYD 1,241.00 55.00 12.00 12.80

601 MOBILIZATION L.S. 268.00 8,500,000.00 1,000.00 127,716.21

602 FURNISHING FIELD OFFICE EACH 40.00 200,000.00 2,500.00 36,664.65

603 12" TEMPORARY CULVERT LF  42.00 96.19 96.19 96.19 *

603 18" TEMPORARY CULVERT LF  3,085.00 75.00 45.00 64.61

603 24" TEMPORARY CULVERT LF  1,021.00 122.00 70.00 74.68

603 30" TEMPORARY CULVERT LF  40.00 77.00 77.00 77.00 *

603 36" TEMPORARY CULVERT LF  72.00 100.00 100.00 100.00 *

603 48" TEMPORARY CULVERT LF  66.00 84.00 84.00 84.00 *

603 60" TEMPORARY CULVERT LF  528.00 148.00 135.00 141.50

603 72" TEMPORARY CULVERT LF  616.00 156.00 111.50 138.66

603 84" TEMPORARY CULVERT LF  120.00 250.00 250.00 250.00 *

603 96" TEMPORARY CULVERT LF  1,292.00 255.15 250.00 253.16

603 MAINTENANCE OF TRAFFIC L.S. 264.00 4,165,418.51 500.00 75,612.13

603 TEMP.BR.STR.(24' RDWY.) LF  248.00 3,350.00 3,350.00 3,350.00

603 TRAFFIC CONTROL SUPERVISOR L.S. 3.00 600,000.00 256,958.83 410,652.94

604 ADVANCE WARNING ARROW PANEL DAY 12,353.00 31.50 5.00 15.09

604 AWIS MOBILIZATION L.S. 1.00 50,000.00 50,000.00 50,000.00 *

604 AWIS OPERATION MNTH 36.00 3,000.00 3,000.00 3,000.00 *

604 BARRICADES LF  4,848.00 40.00 16.00 20.45

604 CONST PROJ INFO SIGN UPDATE EACH 89.00 1,200.00 5.00 266.57

604 CONST.PAVEMENT MARKINGS LF  9,008,241.00 3.57 0.01 0.40

604 CONST.PAVEMENT MARKINGS (ARROW) EACH 157.00 200.00 0.01 156.22
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604 CONST.PAVEMENT MARKINGS (RR EMB.) EACH 8.00 500.00 100.00 296.91

604 CONST.PAVEMENT MARKINGS (WORD) EACH 32.00 161.80 0.01 150.44

604 DEVICE RELOCATION EACH 15.00 1,000.00 1,000.00 1,000.00 *

604 FURN,INSTL,&LIP PRCST.CON.BAR. LF  260.00 75.00 75.00 75.00 *

604 FURN. & INSTL. PUBLIC NOTIFICATION SYS. EACH 3.00 15,500.00 15,500.00 15,500.00 *

604 FURN. & INSTL. VARIABLE MESSAGE SIGN EACH 6.00 18,500.00 18,500.00 18,500.00 *

604 FURN. & INSTL.VEHICLE DETECTION SYSTEM EACH 22.00 6,800.00 6,800.00 6,800.00 *

604 FURN.&INSTL.PRCST.CONC.BARR. LF  192,174.00 175.00 34.00 62.05

604 MOBILE SPEED NOTIF. SYSTEM EACH 8.00 10,000.00 7,879.50 8,967.44

604 MOTORIST ASSISTANCE PATROL L.S. 2.00 525,000.00 455,000.00 490,000.00

604 PORT.CHANGEABLE MESSAGE SIGN WEEK 2,409.00 450.00 50.00 189.80

604 PORT.CONSTRUCTION LIGHTING DAY 24.00 40.00 40.00 40.00 *

604 PORTABLE CAMERA TRAILER EACH 10.00 19,500.00 19,500.00 19,500.00 *

604 RELO.PRECAST CONCRETE BARRIER LF  475,372.00 40.00 7.00 10.38

604 REMOVABLE CONST.PVMT.MRK. LF  1,593,995.00 100.00 1.04 2.76

604 REMOVABLE CONST.PVMT.MRK.(ARROW) EACH 26.00 268.22 268.22 268.22

604 REMOVABLE CONST.PVMT.MRK.(WORD) EACH 8.00 295.04 295.04 295.04

604 REMOVAL OF CONST.PVMT.MRK. LF  518,684.00 5.23 0.35 1.03

604 REMOVAL OF PERM.PVMT.MRK. LF  1,163,997.00 3.85 0.20 1.10

604 REMOVAL OF PERM.PVMT.MRK.(ARROW) EACH 29.00 220.00 50.00 155.07

604 REMOVAL OF PERM.PVMT.MRK.(WORD) EACH 5.00 275.00 1.58 140.32

604 SIGNS SQFT 133,405.00 73.15 3.95 8.52

604 TEMPORARY PORTABLE RUMBLE STRIPS EACH 24.00 3,010.60 1,925.00 2,467.80

604 TRAFFIC DRUMS EACH 15,741.00 350.27 19.75 58.73

604 VERTICAL PANELS EACH 3,961.00 90.00 24.00 42.92

604 WRECKER SERVICE L.S. 2.00 550,000.00 545,000.00 547,500.00

605 CONC.DITCH PAVING(TYPE A) SQYD 260.00 60.00 60.00 60.00 *

605 CONC.DITCH PAVING(TYPE B) SQYD 49,266.00 132.86 39.20 56.34

605 CONC.DITCH PAVING(TYPE SP) SQYD 269.00 108.00 72.50 82.13

606 12" FES R.C.PIPE CLVT. EACH 1.00 1,122.83 1,122.83 1,122.83 *

606 12" R.C.PIPE CULVERTS(CL.3) LF  314.00 107.48 52.00 104.54

606 12" R.C.PIPE CULVERTS(CL.4) LF  20.00 107.84 107.84 107.84 *

606 12" R.C.PIPE CULVERTS(CL.5) LF  57.00 102.42 102.42 102.42 *

606 12" SIDE DRAIN LF  1,419.00 150.00 26.79 43.98

606 12" ZC(GALV)C.ST.PIPE CLVT.-16G LF  300.00 38.00 38.00 38.00 *

606 15" R.C.PIPE CULVERTS(CL.3) LF  4.00 130.30 130.30 130.30 *

606 18" AL.C.C.ST.PIPE CLVT.-16G LF  30.00 60.00 60.00 60.00 *

606 18" FES C.ST.PIPE CLVT. EACH 2.00 500.00 500.00 500.00 *

606 18" FES R.C.PIPE CLVT. EACH 109.00 3,550.00 665.00 1,206.08

606 18" R.C.PIPE CULVERTS(CL.3) LF  44,184.00 200.00 35.63 78.26

606 18" R.C.PIPE CULVERTS(CL.4) LF  2,038.00 175.00 84.88 138.77

606 18" R.C.PIPE CULVERTS(CL.5) LF  2,431.00 175.00 103.42 124.23

606 18" SIDE DRAIN LF  10,520.00 130.00 34.00 64.76

606 21"X15" SIDE DRAIN LF  60.00 46.92 46.92 46.92 *

606 22" X 14" R.C.ARCH PIPE CLVT.(CL.4) LF  50.00 111.00 111.00 111.00 *

606 22"X14" FES R.C.ARCH PIPE CLVT. EACH 1.00 1,450.00 1,450.00 1,450.00 *

606 22"X14" SIDE DRAIN LF  44.00 155.00 155.00 155.00 *

606 24" AL.C.C.ST.PIPE CLVT.-16G LF  364.00 106.00 90.52 92.22

606 24" FES C.ST.PIPE CLVT. EACH 6.00 268.00 250.00 262.00

606 24" FES R.C.PIPE CLVT. EACH 137.00 3,675.00 613.21 1,279.21

606 24" R.C.PIPE CULVERTS(CL.3) LF  14,776.00 400.00 41.25 88.19

606 24" R.C.PIPE CULVERTS(CL.4) LF  1,728.00 185.00 70.06 154.19

606 24" R.C.PIPE CULVERTS(CL.5) LF  2,026.00 200.00 70.92 154.04
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606 24" SAFETY E.S. C.D.-2 EACH 1.00 850.00 850.00 850.00 *

606 24" SIDE DRAIN LF  4,170.00 120.00 37.09 74.46

606 28"X20" AL.C.C.ST.ARCH PIPE CLVT.-16G LF  38.00 112.50 112.50 112.50 *

606 28"X20" FES C.ST.ARCH PIPE CLVT. EACH 2.00 250.00 250.00 250.00 *

606 28"X20" SIDE DRAIN LF  482.00 75.00 55.91 72.73

606 29" X 18" R.C.ARCH PIPE CLVT.(CL.4) LF  134.00 97.00 88.00 93.57

606 29"X18" FES R.C.ARCH PIPE CLVT. EACH 3.00 2,500.00 1,550.00 2,183.33

606 30" AL.C.C.ST.PIPE CLVT.-16G LF  52.00 101.00 101.00 101.00 *

606 30" FES C.ST.PIPE CLVT. EACH 2.00 900.00 900.00 900.00 *

606 30" FES R.C.PIPE CLVT. EACH 97.00 3,825.00 925.00 1,688.93

606 30" R.C.PIPE CULVERTS(CL.3) LF  6,593.00 500.00 65.31 139.54

606 30" R.C.PIPE CULVERTS(CL.4) LF  2,951.00 200.00 86.00 185.12

606 30" R.C.PIPE CULVERTS(CL.5) LF  1,346.00 200.00 96.00 156.47

606 30" SIDE DRAIN LF  681.00 120.00 82.30 115.85

606 35"X24" AL.C.C.ST.ARCH PIPE CLVT.-14G LF  188.00 57.50 57.50 57.50 *

606 35"X24" FES C.ST.ARCH PIPE CLVT. EACH 2.00 940.00 940.00 940.00 *

606 35"X24" SIDE DRAIN LF  147.00 145.00 130.00 133.98

606 36" FES R.C.PIPE CLVT. EACH 47.00 4,000.00 1,298.17 2,439.15

606 36" R.C.PIPE CULVERTS(CL.3) LF  3,863.00 275.00 70.00 123.08

606 36" R.C.PIPE CULVERTS(CL.4) LF  2,989.00 700.00 98.00 226.30

606 36" R.C.PIPE CULVERTS(CL.5) LF  622.00 700.00 152.00 208.78

606 36" SIDE DRAIN LF  64.00 110.00 110.00 110.00 *

606 36" X 23" R.C.ARCH PIPE CLVT.(CL.3) LF  110.00 117.00 117.00 117.00 *

606 36"X23" FES R.C.ARCH PIPE CLVT. EACH 4.00 2,000.00 2,000.00 2,000.00 *

606 42" FES R.C.PIPE CLVT. EACH 5.00 3,700.00 2,500.00 3,066.34

606 42" R.C.PIPE CULVERTS(CL.3) LF  1,319.00 154.00 110.41 114.23

606 42" R.C.PIPE CULVERTS(CL.4) LF  831.00 215.00 155.00 209.73

606 42"X29" SIDE DRAIN LF  150.00 160.00 160.00 160.00 *

606 44" X 27" R.C.ARCH PIPE CLVT.(CL.4) LF  498.00 200.00 148.00 187.47

606 44"X27" FES R.C.ARCH PIPE CLVT. EACH 7.00 5,000.00 2,700.00 4,671.43

606 48" FES R.C.PIPE CLVT. EACH 10.00 5,359.85 3,770.39 4,580.13

606 48" R.C.PIPE CULVERTS(CL.3) LF  36.00 230.00 230.00 230.00 *

606 48" R.C.PIPE CULVERTS(CL.4) LF  531.00 235.00 185.40 210.15

606 48" R.C.PIPE CULVERTS(CL.5) LF  197.00 303.00 242.00 259.65

606 48" SIDE DRAIN LF  98.00 145.41 106.79 128.86

606 51" X 31" R.C.ARCH PIPE CLVT.(CL.3) LF  232.00 150.00 150.00 150.00 *

606 51" X 31" R.C.ARCH PIPE CLVT.(CL.4) LF  326.00 240.00 137.67 177.85

606 51"X31" FES R.C.ARCH PIPE CLVT. EACH 12.00 5,000.00 2,302.67 3,151.34

606 54" R.C.PIPE CULVERTS(CL.3) LF  19.00 190.00 190.00 190.00 *

606 60" ASPH.C.C.ST.PIPE CLVT.-16G LF  440.00 120.68 120.68 120.68 *

606 60" SIDE DRAIN LF  76.00 203.61 203.61 203.61 *

606 65" X 40" R.C.ARCH PIPE CLVT.(CL.3) LF  62.00 203.00 203.00 203.00 *

606 65" X 40" R.C.ARCH PIPE CLVT.(CL.4) LF  334.00 217.00 217.00 217.00 *

606 65"X40" FES R.C.ARCH PIPE CLVT. EACH 1.00 5,400.00 5,400.00 5,400.00 *

606 81"X59" A.C.C.ST.ARCH PIPE-14G LF  260.00 190.52 190.52 190.52 *

606 81"X59" FES C.ST.ARCH PIPE CLVT. EACH 2.00 4,500.00 4,500.00 4,500.00 *

606 81"X59" P.P.M.C.C.ST.ARCH PIPE-14G LF  56.00 295.00 295.00 295.00 *

606 CULVERT CLEAN OUT EACH 123.00 10,000.00 625.00 3,780.47

606 PIPE INSTALLATION LF  246.00 30.00 30.00 30.00 *

606 SELECTED PIPE BEDDING CUYD 6,460.00 223.50 0.00 37.00

609 DROP INLET EXTENSIONS (4') EACH 103.00 4,000.00 665.00 1,395.11

609 DROP INLET EXTENSIONS (8') EACH 76.00 8,000.00 1,115.00 1,529.37

609 DROP INLETS (TY RM SPECIAL) EACH 1.00 3,800.00 3,800.00 3,800.00 *
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609 DROP INLETS (TYPE C SPECIAL) EACH 11.00 13,800.00 5,401.23 6,164.75

609 DROP INLETS (TYPE C) EACH 11.00 5,653.70 4,600.00 5,451.73

609 DROP INLETS (TYPE E) EACH 8.00 4,386.53 4,386.53 4,386.53

609 DROP INLETS (TYPE MO) EACH 318.00 13,500.00 2,900.00 5,447.06

609 DROP INLETS (TYPE N1) EACH 6.00 5,150.00 2,680.00 3,503.33

609 DROP INLETS (TYPE N3) EACH 2.00 5,774.51 5,774.51 5,774.51 *

609 DROP INLETS (TYPE RM SPECIAL) EACH 6.00 6,200.00 6,200.00 6,200.00 *

609 DROP INLETS (TYPE RM) EACH 71.00 9,500.00 3,700.00 6,479.50

609 DROP INLETS (TYPE SPECIAL) EACH 16.00 11,000.00 2,500.00 4,843.75

609 DROP INLETS (TYPE ST) EACH 356.00 6,804.46 5,188.33 6,332.74

609 DROP INLETS (TYPE TM) EACH 5.00 6,500.00 4,400.00 4,820.00

609 JUNCT. BOXES (TYPE E) EACH 10.00 6,470.00 3,000.00 4,564.97

609 JUNCT. BOXES (TYPE ST) EACH 26.00 6,500.00 5,653.70 6,178.06

609 JUNCTION BOXES (TYPE ST) EACH 5.00 6,200.00 6,200.00 6,200.00 *

609 YARD DRAINS EACH 17.00 3,000.00 1,546.50 1,810.50

610 CURB INLET PROTECTION EACH 81.00 800.00 300.00 355.56

610 DROP INLETS ADJUSTED TO GRADE EACH 4.00 3,000.00 3,000.00 3,000.00 *

611 4" PIPE UNDERDRAINS LF  141,296.00 66.54 1.00 17.70

611 FLUSHING UNDERDRAIN LF  145,586.00 1.50 0.54 1.09

611 UNDERDRAIN OUTLET PROTECTORS EACH 627.00 1,300.00 50.00 455.60

613 24" STEEL GRATE ASSEMBLY - 1 EACH 1.00 5,500.00 5,500.00 5,500.00 *

613 30" STEEL GRATE ASSEMBLY-1 EACH 1.00 3,500.00 3,500.00 3,500.00 *

614 CONCRETE SPILLWAY (TYPE A) EACH 4.00 1,550.00 1,550.00 1,550.00 *

615 PVMT.REPAIR O/CLVT.(ASPHALT) TON 1,745.00 610.00 87.00 238.72

615 PVMT.REPAIR O/CLVT.(CONCRETE) CUYD 309.60 1,175.00 254.64 514.12

617 GUARDRAIL (TYPE A) LF  138,569.00 45.40 17.00 24.34

617 GUARDRAIL (TYPE C) LF  50.00 27.50 27.50 27.50 *

617 GUARDRAIL TERMINAL (TYPE 2) EACH 627.00 3,475.00 1,642.50 2,614.52

617 TERM.ANCHOR POSTS (TYPE 1) EACH 183.00 1,850.00 695.25 793.07

617 TERMINAL ANCHOR POSTS (TYPE 1) EACH 15.00 1,000.00 812.72 975.03

617 THRIE BEAM GUARDRAIL TERM. EACH 391.00 2,330.29 1,140.00 1,786.39

617 THRIE BEAM GUARDRAIL TERMINAL EACH 59.00 1,900.00 1,838.00 1,891.65

618 TEMPORARY TERMINAL ANCHOR FOR WRSF EACH 7.00 12,000.00 10,100.00 10,371.43

618 WIRE ROPE SAFETY FENCE LF  505.00 48.00 20.00 31.64

618 WIRE ROPE SAFETY FENCE (POST REPAIR) EACH 45.00 265.00 150.00 188.33

618 WIRE ROPE SAFETY FENCE END TERMINAL EACH 6.00 5,500.00 5,500.00 5,500.00 *

618 WIRE ROPE SAFETY FENCE MAINT. MATERIALS L.S. 2.00 28,000.00 24,000.00 26,000.00

619 10' STEEL GATES EACH 6.00 697.36 697.36 697.36 *

619 12' STEEL GATES EACH 10.00 520.00 495.00 500.00

619 16' STEEL GATES EACH 74.00 955.53 475.00 634.35

619 4' STEEL CHAIN LINK FENCE LF  5,074.00 60.44 18.00 21.57

619 4' STEEL GATES EACH 1.00 510.00 510.00 510.00 *

619 6' STEEL CHAIN LINK FENCE LF  1,110.00 22.53 22.53 22.53

619 7' STEEL CHAIN LINK FENCE LF  842.00 28.97 28.97 28.97

619 TEMPORARY FENCE LF  600.00 4.60 4.60 4.60 *

619 WIRE FENCE (TYPE A) LF  21,050.00 7.25 4.00 4.06

619 WIRE FENCE (TYPE C) LF  16,071.00 7.35 4.50 5.61

619 WIRE FENCE (TYPE D) LF  17,969.00 9.35 4.17 4.95

619 WIRE FENCE (TYPE D-1) LF  17,501.00 6.00 4.23 4.79

619 WIRE FENCE (TYPE D-2) LF  684.00 7.92 6.28 7.41

620 LIME TON 1,701.00 330.00 27.50 89.07

620 MULCH COVER ACRE 2,265.94 4,485.00 577.87 859.06

620 SEEDING ACRE 846.01 6,875.00 627.87 957.31

* ITEM APPEARED IN ONE JOB ONLY
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620 WATER MGAL 115,077.10 5,000.00 5.00 5.58

621 DIVERSION DITCH LF  250.00 7.00 7.00 7.00 *

621 DROP INLET SILT FENCE LF  20,110.00 16.50 2.00 9.34

621 FILTER SOCK (12") LF  40.00 9.28 9.28 9.28 *

621 FILTER SOCK (18") LF  5,774.00 22.19 9.00 12.22

621 FILTER SOCK (24") LF  135.00 15.00 15.00 15.00 *

621 OBLITERATION OF SEDIMENT BASIN CUYD 43,827.00 43.50 1.28 4.70

621 PIPE FOR SLOPE DRAINS LF  250.00 9.50 9.50 9.50 *

621 ROCK DITCH CHECKS CUYD 7,105.00 250.00 5.00 86.00

621 SAND BAG DITCH CHECKS BAG 95,774.00 20.00 5.00 8.03

621 SEDIMENT BASIN CUYD 43,793.00 55.00 1.28 5.71

621 SEDIMENT REMOVAL & DISPOSAL CUYD 62,033.00 135.00 0.05 6.43

621 SILT FENCE LF  282,686.00 9.00 2.48 3.29

621 TEMPORARY SEEDING ACRE 1,397.83 4,100.00 488.00 632.78

621 TEMPORARY SILT FENCE (WITH BACKING) LF  20,050.00 5.15 4.40 4.49

621 TRIANGULAR SILT DIKE LF  5,395.00 24.87 8.50 11.42

621 WATTLE (12") LF  200.00 9.25 9.25 9.25 *

621 WATTLE (20") LF  7,574.00 20.00 7.50 10.09

623 SECOND SEEDING APPLICATION ACRE 827.87 2,975.00 150.00 325.13

624 SOLID SODDING SQYD 55,109.00 60.00 3.50 4.69

625 GEOTEXTILE FABRIC (TYPE 10) SQYD 47,386.00 4.00 1.70 2.69

625 GEOTEXTILE FABRIC (TYPE I) SQYD 1,893.00 2.50 2.50 2.50

625 GEOTEXTILE FABRIC (TYPE SPECIAL) SQYD 7,319.00 7.25 6.90 6.96

626 EROSION CONTROL MATTING-3 SQYD 14,016.00 13.20 5.50 6.25

628 TOPSOIL FURNISHED AND PLACED CUYD 5,512.00 14.29 10.50 14.05

631 CONC. BARR. WALL (MED. TY. A;MASH TL-4) LF  13,872.00 140.00 120.00 120.51

631 CONC. BARR. WALL (MED. TY. A1;MASH TL-4) LF  3,750.00 280.00 80.00 100.37

631 CONC. BARR. WALL (MED. TY. B;MASH TL-4) LF  8,900.00 833.50 185.00 397.43

631 CONC. BARR. WALL (MED. TY. C;MASH TL-4) LF  16,135.00 490.00 350.00 418.47

631 CONC. BARR. WALL (MED. TY. C1;MASH TL-4) LF  320.00 800.00 800.00 800.00 *

631 CONC. BARR. WALL (MEDIAN TYPE SP-4) LF  220.00 750.00 750.00 750.00

631 CONC. BARR. WALL (SIDE TY. A; MASH TL-4) LF  16,103.00 125.00 95.00 115.41

631 CONC. BARR. WALL (SIDE TY. D; MASH TL-4) LF  1,193.00 500.00 250.00 310.35

631 CONC. BARR. WALL (SIDE TY. E; MASH TL-4) LF  11,386.00 325.00 245.00 280.00

631 CONC.BARR.WALL(MEDIAN TYPE SP-1) LF  2,650.00 950.00 380.00 448.11

631 CONC.BARR.WALL(MEDIAN TYPE SP-2) LF  1,300.00 900.00 625.00 794.23

631 CONC.BARR.WALL(MEDIAN TYPE SP-3) LF  400.00 585.00 400.00 492.50

631 CONC.BARR.WALL(PARAPET TYPE SP-1) LF  112.00 700.00 700.00 700.00 *

631 CONC.BARR.WALL(PARAPET TYPE SP-2) LF  160.00 600.00 600.00 600.00 *

631 CONC.BARR.WALL(PARAPET TYPE SPEC.) LF  410.00 275.00 275.00 275.00 *

631 CONC.BARR.WALL(PIER PROT.TYPE A-1;MTL-4) LF  948.00 404.75 325.00 340.82

631 CONC.BARR.WALL(SIDE TYPE SP-1) LF  1,363.00 300.00 250.00 256.60

631 CONC.BARR.WALL(SIDE TYPE SP-2) LF  5,605.00 440.00 275.00 322.81

631 CONC.BARR.WALL(SIDE TYPE SP-3) LF  891.00 625.00 600.00 617.54

631 CONC.BARR.WALL(SIDE TYPE SP-4) LF  908.00 800.00 800.00 800.00 *

631 CONC.BARR.WALL(SIDE TYPE SPEC.-1) LF  1,565.00 418.18 418.18 418.18

631 CONC.BARR.WALL(SIDE TYPE SPEC.-2) LF  484.00 459.88 459.88 459.88 *

631 MOD.OF EXIST.BARRIER WALL LF  600.00 550.00 550.00 550.00 *

631 NOISE BARRIER WALL W/LIGHTWEIGHT PANELS SQFT 90,783.00 37.50 35.00 37.28

632 CONCRETE ISLAND SQYD 13,641.00 115.21 42.91 59.86

633 CONCRETE STEPS SQYD 21.00 273.58 273.58 273.58

633 CONCRETE WALKS SQYD 20,058.00 86.00 30.00 51.94

633 CONCRETE WALKS (TY. SPECIAL) SQYD 1,427.00 649.62 158.00 176.11
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633 HAND RAILING LF  5,511.00 162.00 76.70 88.49

634 CC CURB & GUTTER(TYPE E-1)(2') LF  352.00 18.00 18.00 18.00 *

634 CC CURB & GUTTER-A (1'6") LF  69,227.00 42.00 17.00 18.19

634 CC CURB & GUTTER-B1 (1'6") LF  450.00 16.33 16.33 16.33 *

634 CONCRETE CURB (TYPE A) LF  460.00 35.33 35.33 35.33 *

634 CONCRETE CURB (TYPE B) LF  473.00 34.84 34.84 34.84 *

634 CONCRETE CURB (TYPE D) LF  316.00 34.81 25.00 33.26

634 INTEGRAL CURB (TYPE A) LF  1,410.00 26.38 6.00 20.14

634 INTEGRAL CURB (TYPE B) LF  7,456.00 21.10 6.00 20.36

635 ROADWAY CONSTRUCTION CONTROL L.S. 69.00 845,000.00 1,000.00 68,052.98

636 BRIDGE CONSTRUCTION CONTROL L.S. 15.00 985,000.00 500.00 149,509.92

637 MAILBOX SUPPORTS (DOUBLE) EACH 79.00 220.00 120.00 173.56

637 MAILBOX SUPPORTS (SINGLE) EACH 1,133.00 300.00 64.38 108.85

637 MAILBOXES EACH 1,291.00 384.75 20.20 46.14

637 REMOVE AND RESTORE MAILBOXES EACH 2.00 154.50 154.50 154.50 *

639 GUARDRAIL MOVED & RECONSTRUCTED LF  294.00 42.65 42.65 42.65 *

640 MODIFYING DROP INLETS EACH 22.00 6,293.88 2,400.00 3,767.90

640 MODIFYING JUNCTION BOXES EACH 1.00 3,431.00 3,431.00 3,431.00 *

641 WHEELCHAIR RAMPS(TYPE 1) SQYD 715.00 157.00 45.00 117.88

641 WHEELCHAIR RAMPS(TYPE 2) SQYD 101.00 256.41 140.00 157.38

641 WHEELCHAIR RAMPS(TYPE 3) SQYD 853.00 720.00 120.00 214.88

641 WHEELCHAIR RAMPS(TYPE 4) SQYD 370.00 218.82 103.00 117.37

641 WHEELCHAIR RAMPS(TYPE 5) SQYD 12.00 215.65 215.65 215.65 *

641 WHEELCHAIR RAMPS(TYPE 6) SQYD 69.00 300.00 162.00 234.00

642 C.L. MUMBLE STRIPES IN ASPHALT ROADWAYS LF  3,115.00 0.25 0.25 0.25 *

642 CENTERLINE RUMBLE STRIPES IN ASPH. RDWYS LF  108,073.00 5.00 0.07 0.33

642 MUMBLE STRIPES IN ASPHALT SHOULDERS LF  48,628.00 0.37 0.25 0.33

642 RUMBLE STRIPES IN ASPHALT SHOULDERS LF  2,349,993.00 52.08 0.07 0.18

642 RUMBLE STRIPS IN ASPHALT SHOULDERS LF  2,261,500.00 37.78 0.06 0.23

642 RUMBLE STRIPS IN P.C.C.SHOULDERS LF  108,047.00 0.50 0.50 0.50 *

701 ACTUATED CNTRL.TS 2-TY.2(8 PHASE) EACH 7.00 18,742.50 13,177.00 17,195.29

701 E-NET CABLE (EXTERIOR CAT 5E) LF  10,423.00 3.00 1.62 2.05

701 ETHERNET SWITCH, T100 HARDENED (8-PORT) EACH 17.00 3,041.88 1,650.00 1,947.75

701 INSTALLATION OF CAMERA ON STRUCTURE EACH 61.00 1,100.00 1,100.00 1,100.00 *

701 INSTALLATION OF RADIO ON STRUCTURE EACH 108.00 1,100.00 1,100.00 1,100.00 *

701 PHOTOVOLTAIC SYSTEM EACH 6.00 14,000.00 14,000.00 14,000.00 *

701 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED L.S. 7.00 195,000.00 56,000.00 89,942.86

701 SPLICE CABINET INSTALLATION EACH 2.00 2,850.00 2,850.00 2,850.00 *

701 SYS.LOCAL CNTRL.-FIBER(8 PHASE) EACH 2.00 22,800.00 22,800.00 22,800.00 *

701 SYS.LOCAL CNTRL.TS 2-TY.2(8 PHASE) EACH 8.00 28,620.00 19,000.00 21,885.28

701 SYS.LOCAL CNTRL.TS 2-TY.2,E-NET(8 PHASE) EACH 12.00 27,143.48 20,494.92 23,293.12

701 TRAF.SIG.CNTRL.(MOD.) EACH 4.00 3,004.02 918.75 2,021.70

702 ANTENNA SUPPORT (40' HT.) WITH CAMERA EACH 1.00 22,207.70 22,207.70 22,207.70 *

702 ANTENNA SUPPORT (SHOE BASE, 35' HT.) EACH 1.00 4,646.25 4,646.25 4,646.25 *

702 ANTENNA SUPPORT (SHOE BASE, 50' HT.) EACH 2.00 5,439.00 5,439.00 5,439.00 *

702 ANTENNA SUPPORT (SHOE BASE, 60' HT.) EACH 2.00 11,000.00 11,000.00 11,000.00 *

702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (60') EACH 2.00 90,000.00 90,000.00 90,000.00 *

702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (80') EACH 6.00 95,000.00 95,000.00 95,000.00 *

702 ANTENNA SUPPORT STRUCTURE ASSEMBLY (90') EACH 3.00 100,000.00 100,000.00 100,000.00 *

702 BATTERY BACKUP SYSTEM EACH 53.00 12,404.82 6,865.00 11,799.46

702 LOCAL  REPEAT. RADIO W/ANT. EACH 1.00 885.23 885.23 885.23 *

702 LOCAL RADIO (E-NET 5.8) WITH ANTENNA EACH 7.00 4,449.56 2,997.53 3,827.26

702 LOCAL RADIO WITH ANTENNA EACH 5.00 6,900.00 2,865.00 3,917.60
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704 ANTENNA CABLE (TYPE 6) LF  450.00 5.25 4.00 4.27

704 CAMERA ASSEMBLY EACH 22.00 14,000.00 12,837.38 13,524.38

704 FEEDER WIRE LF  4,184.00 3.50 1.49 1.52

704 FIBER OPTIC BLANK OUT SIGN EACH 2.00 4,266.00 4,266.00 4,266.00 *

704 LOOP WIRING CLASS III (1C/16 A.W.G.) LF  31,476.00 16.00 7.21 8.48

704 PTZ CAMERA SYSTEM EACH 2.00 8,311.23 8,311.23 8,311.23 *

704 VEHICLE DETECTOR-RACK MT EACH 5.00 545.00 357.00 394.60

704 WIC FIBER ENCLOSURE EACH 2.00 340.00 340.00 340.00 *

706 LOUVERS EACH 5.00 850.00 361.00 458.80

706 RELOCATION OF TRAFFIC SIGNAL HEAD EACH 65.00 342.91 225.30 298.86

706 TRAF.SIG.HEAD,LED,(3SEC.,1WAY) EACH 277.00 1,020.00 644.00 855.00

706 TRAF.SIG.HEAD,LED,(4SEC.,1WAY) EACH 53.00 1,490.50 825.00 1,120.47

706 TRAF.SIG.HEAD,LED,(5SEC.,1WAY) EACH 3.00 1,525.00 1,307.25 1,379.83

707 CENTRAL CONTROL UNIT EACH 4.00 3,525.00 3,525.00 3,525.00 *

707 COUNTDOWN PED.SIG.HEAD,LED EACH 90.00 1,866.12 700.00 1,181.72

707 EMBED LED PED ACTIVATED CROSSWALK SIGN EACH 2.00 12,962.25 12,962.25 12,962.25 *

707 INFRARED PROGRAMMING DEVICE EACH 4.00 540.00 540.00 540.00 *

707 POLE MOUNTED ASSEMBLY EACH 32.00 795.00 795.00 795.00 *

708 COMM.CABLE,FIBER(6 CHANNEL) LF  1,320.00 7.35 7.35 7.35 *

708 ELEC.COND.-IN-CON,AL(2C/4 AWG 1C/4 EGC) LF  4,696.00 1.58 1.58 1.58 *

708 ELEC.COND.-IN-CON,AL(3C/2 AWG 1C/2 EGC) LF  3,396.00 2.43 2.43 2.43 *

708 ELEC.COND.-IN-COND,AL(2C/2 AWG,1C/2 EGC) LF  6,889.00 1.79 1.79 1.79 *

708 ELEC.COND.-IN-CONDUIT (1C/6 AWG) LF  4,344.00 1.75 1.75 1.75 *

708 ELEC.COND.-IN-CONDUIT(1C/12 AWG,EGC) LF  4,505.00 1.25 0.50 0.99

708 ELEC.COND.-IN-CONDUIT(1C/8 AWG) LF  480.00 2.40 2.40 2.40 *

708 ELEC.COND.-IN-CONDUIT(1C/8 AWG, EGC) LF  11,296.00 2.20 1.00 1.45

708 ELEC.COND.-IN-CONDUIT(2C/4 AWG,EGC) LF  7,056.00 7.00 7.00 7.00 *

708 ELEC.COND.-IN-CONDUIT(2C/6 AWG) LF  5,105.00 5.50 1.62 3.46

708 ELEC.COND.-IN-CONDUIT,AL(2C/6 AWG,EGC) LF  3,070.00 2.09 2.09 2.09 *

708 ELEC.COND-IN-CON,AL(2C/8 AWG 1C/8 EGC) LF  2,885.00 1.37 1.37 1.37 *

708 ELEC.COND-IN-COND,ALUM(2C/2 AWG,EGC) LF  2,771.00 2.90 2.90 2.90 *

708 ELEC.COND-IN-COND,ALUM(2C/8 AWG, EGC) LF  1,886.00 2.00 2.00 2.00 *

708 ELEC.COND-IN-COND,ALUM(3C/4 AWG, EGC) LF  1,721.00 2.50 2.50 2.50 *

708 ELECT.COND. FOR LUMINAIRES LF  16,089.00 1.75 1.30 1.51

708 TRAFFIC SIGNAL CABLE (12C/12) LF  209.00 2.70 2.70 2.70 *

708 TRAFFIC SIGNAL CABLE (12C/14) LF  3,900.00 4.15 2.05 3.02

708 TRAFFIC SIGNAL CABLE (20C/14) LF  7,971.00 5.75 3.20 4.25

708 TRAFFIC SIGNAL CABLE (5C/14) LF  45,616.00 2.10 1.47 1.74

708 TRAFFIC SIGNAL CABLE (7C/14) LF  6,282.00 2.35 1.58 1.86

709 FIBERGLASS CONDUIT (1") LF  65.00 42.20 42.20 42.20 *

709 FIBERGLASS CONDUIT H.D. (1") LF  420.00 28.75 28.75 28.75 *

709 FIBERGLASS CONDUIT H.D. (3") LF  576.00 36.00 36.00 36.00 *

709 GALV .STEEL CONDUIT (1") LF  20.00 18.50 18.50 18.50 *

709 GALV. STEEL CONDUIT (1.25") LF  476.00 26.25 12.00 19.30

709 GALV. STEEL CONDUIT (2") LF  642.00 220.00 20.00 60.33

709 GALV. STEEL CONDUIT (3") LF  788.00 43.15 37.00 39.18

710 NON-METALLIC CONDUIT (1") LF  5,078.00 11.00 5.00 6.28

710 NON-METALLIC CONDUIT (1.25") LF  4,633.00 14.00 7.00 13.73

710 NON-METALLIC CONDUIT (2") LF  28,857.00 16.25 5.28 6.85

710 NON-METALLIC CONDUIT (3") LF  10,918.00 35.00 19.50 22.98

711 CONCRETE PULL BOX (TYPE 1 HD) EACH 29.00 727.50 600.00 652.28

711 CONCRETE PULL BOX (TYPE 1) EACH 9.00 414.75 325.00 380.79

711 CONCRETE PULL BOX (TYPE 2 HD) EACH 240.00 2,000.00 644.00 746.06
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711 CONCRETE PULL BOX (TYPE 2) EACH 41.00 879.75 395.66 516.13

711 CONCRETE PULL BOX (TYPE 3 HD) EACH 1.00 1,000.00 1,000.00 1,000.00 *

711 TAMPER RESISTANT PULL BOX INSERT EACH 10.00 198.48 198.48 198.48 *

713 SPAN WIRE ASSEMBLY EACH 9.00 12,800.00 2,940.00 7,424.62

713 SPAN WIRE ASSEMBLY (TEMPORARY) EACH 3.00 1,590.03 1,590.03 1,590.03 *

714 LED LUMINAIRE ASSEMBLY EACH 68.00 728.02 590.00 653.23

714 LED R.I. POLE (LUM,CH,SB,30') EACH 14.00 3,000.00 3,000.00 3,000.00 *

714 LED R.I. POLE (LUM,SB,SB,30') EACH 17.00 8,577.00 8,577.00 8,577.00 *

714 LIGHT POLE FOUNDATION EACH 89.00 1,915.00 1,335.72 1,601.50

714 LUMINAIRE ASSEMBLY EACH 4.00 600.00 600.00 600.00 *

714 LUMINAIRE POLE REMOVAL EACH 61.00 1,000.00 1,000.00 1,000.00 *

714 R.I. POLE (206W LED, SHOE BASE, 42') EACH 61.00 6,093.19 6,093.19 6,093.19 *

714 R.I. POLE-BARR.MNT(206W LED,SHOE BS,42') EACH 23.00 7,607.26 7,607.26 7,607.26 *

714 R.I.POLE(70W,SP-BS,13') EACH 40.00 4,479.21 4,479.21 4,479.21 *

714 R.I.POLE(70W,SP-BS,16') EACH 4.00 4,479.21 4,479.21 4,479.21 *

714 ROADWAY ILLUMINATION POLE RELOCATION EACH 5.00 2,300.00 2,300.00 2,300.00 *

714 T.S.M.ARM & POLE W/FND(0) EACH 5.00 6,225.00 6,225.00 6,225.00 *

714 T.S.M.ARM & POLE W/FND(10) EACH 1.00 9,100.00 9,100.00 9,100.00 *

714 T.S.M.ARM & POLE W/FND(15-15) EACH 1.00 13,000.00 13,000.00 13,000.00 *

714 T.S.M.ARM & POLE W/FND(18-58) EACH 1.00 28,000.00 28,000.00 28,000.00 *

714 T.S.M.ARM & POLE W/FND(20) EACH 1.00 9,601.39 9,601.39 9,601.39 *

714 T.S.M.ARM & POLE W/FND(26) EACH 2.00 12,201.00 10,568.00 11,384.50

714 T.S.M.ARM & POLE W/FND(28) EACH 3.00 12,169.50 10,883.34 11,705.61

714 T.S.M.ARM & POLE W/FND(28-34) EACH 1.00 23,388.45 23,388.45 23,388.45 *

714 T.S.M.ARM & POLE W/FND(30) EACH 1.00 10,896.00 10,896.00 10,896.00 *

714 T.S.M.ARM & POLE W/FND(32) EACH 4.00 15,091.07 11,000.00 13,408.78

714 T.S.M.ARM & POLE W/FND(32-50) EACH 1.00 32,090.73 32,090.73 32,090.73 *

714 T.S.M.ARM & POLE W/FND(34) EACH 3.00 13,400.00 12,210.65 12,822.63

714 T.S.M.ARM & POLE W/FND(36) EACH 7.00 19,500.00 12,000.00 15,732.92

714 T.S.M.ARM & POLE W/FND(38) EACH 2.00 19,800.00 19,800.00 19,800.00 *

714 T.S.M.ARM & POLE W/FND(38-20) EACH 1.00 24,878.00 24,878.00 24,878.00 *

714 T.S.M.ARM & POLE W/FND(38-50) EACH 1.00 32,603.10 32,603.10 32,603.10 *

714 T.S.M.ARM & POLE W/FND(40) EACH 1.00 17,492.47 17,492.47 17,492.47 *

714 T.S.M.ARM & POLE W/FND(40-50) EACH 1.00 25,000.00 25,000.00 25,000.00 *

714 T.S.M.ARM & POLE W/FND(42) EACH 3.00 17,157.00 14,976.00 16,044.33

714 T.S.M.ARM & POLE W/FND(44) EACH 1.00 17,245.00 17,245.00 17,245.00 *

714 T.S.M.ARM & POLE W/FND(44-38) EACH 1.00 28,680.00 28,680.00 28,680.00 *

714 T.S.M.ARM & POLE W/FND(46) EACH 3.00 18,033.75 16,497.00 17,009.25

714 T.S.M.ARM & POLE W/FND(48) EACH 6.00 19,400.00 14,162.00 17,379.43

714 T.S.M.ARM & POLE W/FND(50) EACH 3.00 20,132.00 18,044.25 19,436.08

714 T.S.M.ARM & POLE W/FND(52) EACH 5.00 25,500.00 17,484.03 21,834.39

714 T.S.M.ARM & POLE W/FND(52-48) EACH 1.00 21,504.00 21,504.00 21,504.00 *

714 T.S.M.ARM & POLE W/FND(54) EACH 1.00 19,950.00 19,950.00 19,950.00 *

714 T.S.M.ARM & POLE W/FND(56) EACH 4.00 22,700.00 20,559.00 21,289.75

714 T.S.M.ARM & POLE W/FND(58) EACH 2.00 27,000.00 17,000.00 22,000.00

714 T.S.M.ARM & POLE W/FND(6) EACH 1.00 9,000.00 9,000.00 9,000.00 *

714 T.S.M.ARM & POLE W/FND(60) EACH 2.00 28,500.00 28,500.00 28,500.00 *

714 T.S.M.ARM & POLE W/FND(62) EACH 1.00 30,300.00 30,300.00 30,300.00 *

714 T.S.M.ARM & POLE W/FND(64) EACH 2.00 31,000.00 31,000.00 31,000.00 *

714 T.S.M.ARM & POLE W/FND(68) EACH 2.00 27,500.00 19,000.00 23,250.00

714 TILT TOWER (40') EACH 29.00 13,750.00 13,750.00 13,750.00 *

714 TILT TOWER (40') WITH CAMERA EACH 3.00 26,500.00 26,500.00 26,500.00 *

714 UNDERPASS LUMINAIRE (45-WATT, LED) EACH 3.00 2,141.05 2,141.05 2,141.05 *
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714 UNDERPASS LUMINAIRE (90-WATT, LED) EACH 8.00 2,850.00 2,850.00 2,850.00 *

715 PEDESTAL TYPE SERVICE POINT (100 AMP) EACH 11.00 7,620.97 4,940.54 7,113.53

715 REMVL.TRAFFIC SIG.EQUIPMENT L.S. 7.00 25,000.00 835.00 7,145.14

715 SERVICE PT.ASMBLY.(1 CIRCUIT) EACH 42.00 5,000.00 5,000.00 5,000.00 *

715 SERVICE PT.ASMBLY.(2 CIRCUITS) EACH 26.00 7,982.23 1,250.00 2,577.98

715 SERVICE PT.ASMBLY.(3 CIRCUITS) EACH 1.00 1,846.42 1,846.42 1,846.42 *

715 TRAFFIC SIG.PED.POLE W/FND. EACH 43.00 4,050.06 2,500.00 2,968.10

715 TRAFFIC SIGNAL PED. POLE W/ FND EACH 1.00 2,800.00 2,800.00 2,800.00 *

716 TREATED WOOD POLE (CLASS 2, 40') EACH 16.00 2,360.30 1,538.25 1,846.52

716 TREATED WOOD POLE (CLASS 2, 45') EACH 12.00 3,445.00 3,445.00 3,445.00 *

718 REFL. PAINT PVMT. MRK. (YIELD LINE) LF  12.00 15.00 15.00 15.00 *

718 REFL.PAINT PVMT.MRK.(ARROW) EACH 48.00 267.50 87.50 132.27

718 REFL.PAINT PVMT.MRK.(RR EMB.) EACH 15.00 550.00 250.00 380.93

718 REFL.PAINT PVMT.MRK.(WHLCHR) EACH 4.00 150.00 150.00 150.00

718 REFL.PAINT PVMT.MRK.(WORD) EACH 13.00 300.00 150.00 202.69

718 REFL.PAINT PVMT.MRK.WH(10") LF  12,525.00 7.55 0.50 3.50

718 REFL.PAINT PVMT.MRK.WH(12") LF  1,328.00 21.00 3.25 4.93

718 REFL.PAINT PVMT.MRK.WH(24") LF  110.00 64.25 5.20 21.30

718 REFL.PAINT PVMT.MRK.WH(4") LF  430,559.00 2.50 0.10 0.16

718 REFL.PAINT PVMT.MRK.WH(6") LF  2,387,277.00 2.90 0.09 0.20

718 REFL.PAINT PVMT.MRK.WH(8") LF  1,268.00 2.00 1.00 1.62

718 REFL.PAINT PVMT.MRK.YL(10") LF  9,668.00 7.93 0.37 3.23

718 REFL.PAINT PVMT.MRK.YL(4") LF  3,036,392.00 1.50 0.09 0.14

718 REFL.PAINT PVMT.MRK.YL(6") LF  1,937,033.00 2.90 0.09 0.20

718 REFLECT. PAINT PVMNT. MARK. BLUE (4") LF  750.00 4.50 4.50 4.50

719 ENHANCED THERMO. PVMT. MRK. WH (6") LF  1,415,190.00 10.25 0.72 1.79

719 ENHANCED THERMO. PVMT. MRK. WH (8") LF  77,653.00 16.45 2.10 5.54

719 ENHANCED THERMO. PVMT. MRK. YL (6") LF  1,140,049.00 4.96 0.72 1.76

719 THERMO.PVMT.MARK.(ARROW) EACH 545.00 1,400.00 157.50 359.52

719 THERMO.PVMT.MARK.(BIKE EMB.) EACH 130.00 367.50 231.75 317.38

719 THERMO.PVMT.MARK.(RR EMB.) EACH 16.00 1,000.00 515.00 883.33

719 THERMO.PVMT.MARK.(WORD) EACH 398.00 1,600.00 157.50 418.83

719 THERMO.PVMT.MARK.(YIELD LINE) LF  485.00 32.09 15.00 22.51

719 THERMO.PVMT.MARK.WH(12") LF  17,700.00 23.19 4.64 14.14

719 THERMO.PVMT.MARK.WH(24") LF  2,399.00 65.50 10.00 17.11

719 THERMO.PVMT.MARK.WH(4") LF  2,990.00 5.00 1.80 2.66

719 THERMO.PVMT.MARK.WH(6") LF  4,191,062.00 4.91 0.65 0.99

719 THERMO.PVMT.MARK.WH(8") LF  31,383.00 10.14 2.00 4.46

719 THERMO.PVMT.MARK.YL(12") LF  475.00 22.00 6.50 12.82

719 THERMO.PVMT.MARK.YL(4") LF  8,834.00 1.80 1.80 1.80 *

719 THERMO.PVMT.MARK.YL(6") LF  3,726,766.00 19.80 0.65 1.01

719 THERMO.PVMT.MARK.YL(8") LF  2,534.00 11.00 4.29 9.54

721 RAISED PAVEMENT MARKERS-2 EACH 97,032.00 250.00 5.00 8.54

724 MOD.OF EXIST.SIGN FNDN. EACH 3.00 7,500.00 7,500.00 7,500.00 *

724 O.H. SIGN STRUCTURE FOUNDATION EACH 3.00 35,000.00 15,000.00 21,666.67

724 STEEL BR.MOUNT.SIGN STRUCTURE (____) EACH 14.00 21,500.00 13,000.00 14,357.14

724 STEEL CANTILEVER SIGN STR.(_____) EACH 2.00 102,000.00 102,000.00 102,000.00

724 STEEL CANTILEVER SIGN STR.(________) EACH 14.00 102,000.00 50,000.00 83,642.86

724 STEEL O.H. SIGN STRUCTURE (_________) EACH 20.00 55,000.00 55,000.00 55,000.00

724 STEEL O.H.SIGN STRUCTURE (_________) EACH 25.00 130,000.00 55,000.00 97,200.00

724 STEEL TEE MOUNT OVERHD SIGN STR. (    ) EACH 1.00 35,000.00 35,000.00 35,000.00 *

724 STEEL TEE MOUNT OVERHD. SIGN STR. (    ) EACH 1.00 35,000.00 35,000.00 35,000.00 *

724 STEEL TEE MOUNT OVERHEAD SIGN STRUCT. ( EACH 1.00 35,000.00 35,000.00 35,000.00 *
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725 G.SIGN-OVERHEAD MOUNT(DEMOUNT) SQFT 14,851.00 31.65 15.00 19.02

725 G.SIGN-ROADSIDE MOUNT(DMNTBL) SQFT 21,800.00 57.40 15.00 16.74

725 GUIDE SIGN-OVRHD MNTD (DEMOUNTABLE LGND) SQFT 6,953.00 38.00 38.00 38.00

726 18" STREET NAME SIGN EACH 63.00 925.00 339.78 630.18

726 STANDARD SIGN SQFT 15,276.75 175.00 11.00 19.81

727 EXIT NO.PANEL(TYPE A) SQFT 2,198.00 31.65 15.00 16.38

727 EXIT NO.PANEL(TYPE B) SQFT 250.00 31.65 15.00 24.32

727 EXIT NO.PANEL(TYPE C) SQFT 64.00 31.65 15.00 22.54

727 EXIT NUMBER PANEL (TYPE A) SQFT 428.00 38.00 38.00 38.00 *

728 BARRIER WALL DELINEATOR EACH 1,322.00 18.39 16.00 16.61

728 DELINEATOR (TYPE 2) EACH 650.00 80.00 32.50 54.90

729 CHANNEL POST SIGN SUPPORT-A EACH 123.00 195.00 55.00 93.75

729 CHANNEL POST SIGN SUPPORT-B EACH 2.00 200.00 200.00 200.00 *

729 CHANNEL POST SIGN SUPPORT-C EACH 621.00 195.00 35.00 64.51

729 CHANNEL POST SIGN SUP-U 1 EACH 382.00 645.00 6.50 230.08

729 CHANNEL POST SIGN SUP-U 2 EACH 6.00 450.00 450.00 450.00 *

730 BRKAWAY SIGN SUPPORT-TYPE G-2 LB  164,488.00 14.00 4.50 6.89

730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-2 EACH 12.00 2,135.00 1,600.00 1,956.67

730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-3 EACH 15.00 2,135.00 1,600.00 1,992.33

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-1 EACH 110.00 2,135.00 900.00 1,756.68

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-2 EACH 347.00 2,869.91 1,300.00 1,749.79

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-1 EACH 54.00 2,135.00 1,600.00 1,907.13

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-4 EACH 8.00 2,135.00 1,600.00 2,001.25

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-5 EACH 17.00 2,135.00 1,600.00 2,072.06

730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-7 EACH 2.00 2,135.00 2,135.00 2,135.00 *

731 FURN,INST,&LIP TEMP.IMPACT ATTEN.BARR. EACH 1.00 14,771.34 14,771.34 14,771.34 *

731 TEMP. IMPACT ATTEN. BARR. EACH 111.00 14,500.00 2,157.36 5,960.50

731 TEMP. IMPACT ATTEN. BARRIER (REPAIR) EACH 265.00 3,500.00 500.00 741.48

731 TEMP. IMPACT ATTENUATION BARRIER (RELO) EACH 252.00 3,034.16 1,400.00 2,506.77

732 CRASH CUSHION EACH 5.00 25,750.00 11,500.00 15,004.27

733 CENTRAL CONTROL UNIT (8 CHANNEL) EACH 11.00 9,750.00 6,660.85 8,626.67

733 VEHICLE DETECTOR RACK (16 CHANNEL) EACH 19.00 3,041.88 891.00 2,319.57

733 VEHICLE DETECTOR RACK (20 CHANNEL) EACH 2.00 2,746.00 2,000.00 2,373.00

733 VEHICLE DETECTOR RACK (24 CHANNEL) EACH 6.00 3,186.75 2,370.00 2,778.38

733 VEHICLE DETECTOR RACK (32 CHANNEL) EACH 1.00 2,560.00 2,560.00 2,560.00 *

733 VIDEO CABLE LF  27,520.00 5.36 3.50 4.64

733 VIDEO DETECTOR (CLR) EACH 152.00 3,350.00 1,888.00 2,694.89

733 VIDEO DETECTOR (IP) EACH 42.00 3,263.01 3,250.00 3,253.72

733 VIDEO DETECTOR RELOCATION EACH 9.00 274.33 139.47 229.38

733 VIDEO DETECTOR ROTATION EACH 25.00 320.25 143.00 164.27

733 VIDEO EDGE CARD EXTENDER EACH 8.00 540.75 407.00 451.72

733 VIDEO MONITOR (CLR) EACH 25.00 1,046.32 319.00 814.65

733 VIDEO PROCESSOR, EDGE CARD (2 CAMERA) EACH 86.00 6,227.98 2,957.00 5,029.22

733 VIDEO PROCESSOR, EDGE CARD IP (2 CAMERA) EACH 30.00 7,011.42 5,530.00 5,925.05

734 BRIDGE END TERMINAL EACH 3.00 30,700.00 10,500.00 23,966.67

801 AGGREGATE PIER SQYD 2,294.00 158.89 158.89 158.89

801 UNCLASS.EXCAV.FOR STRS-BR CUYD 18,717.00 150.00 15.50 27.00

801 UNCLASS.EXCAV.FOR STRS-RDWY. CUYD 23,572.00 142.44 15.50 28.58

802 31' PRECAST CONC. INTERIOR UNITS EACH 30.00 6,800.00 6,800.00 6,800.00 *

802 31' PRECAST CONCRETE CURB UNITS EACH 10.00 7,100.00 7,100.00 7,100.00 *

802 31' PRECAST PARAPET RAIL UNITS EACH 10.00 5,100.00 5,100.00 5,100.00 *

802 ARCHITECTURAL FINISH SQFT 24,543.00 25.25 5.00 8.34

802 CLASS A CONCRETE-ROADWAY CUYD 511.74 474.80 410.00 434.10
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802 CLASS S CONCRETE-BRIDGE CUYD 8,078.20 6,000.00 628.40 819.73

802 CLASS S CONCRETE-ROADWAY CUYD 15,479.07 1,549.10 425.00 837.51

802 CLASS S(AE) CONCRETE-BRIDGE CUYD 17,436.00 1,040.00 525.00 681.04

802 CONCRETE STOPBLOCK EACH 9.00 155.00 155.00 155.00

802 CRIBBING SQFT 9,260.00 11.00 11.00 11.00

802 GROOVING SQYD 33,683.10 50.00 9.18 14.55

802 LIGHTWEIGHT AGGREGATE CONCRETE (AE) CUYD 36.50 1,500.00 1,500.00 1,500.00 *

802 RAILROAD RAIL-DRILLED LF  11,746.00 25.25 25.25 25.25

802 RETAINING WALL SQFT 162,083.00 60.00 28.81 38.98

802 SOIL NAIL WALL SQFT 54,349.00 87.50 75.00 82.60

802 TEMPORARY RETAINING WALL SQFT 4,602.00 18.50 18.50 18.50 *

802 TEXTURED COATING FINISH SQYD 37,257.00 31.00 2.30 17.33

803 CLASS 1 PROTECT.SURF.TREATMENT GAL 2,001.90 450.00 90.00 323.73

803 CLASS 2 PROTECT.SURF.TREATMENT SQYD 3,751.70 5.50 5.50 5.50 *

803 CLASS 3 PROTECT.SURF.TREATMENT LF  19,469.00 10.00 4.73 5.09

804 EPOXY COAT.REINF.STEEL-GR 60 LB  4,380,307.00 10.80 0.50 1.21

804 REINF.STEEL-BRIDGE (GR 60) LB  1,275,764.00 5.00 0.26 1.26

804 REINF.STEEL-ROADWAY (GR 60) LB  3,198,871.00 3.08 0.12 0.98

805 CONC.PILING (18" SQUARE) LF  1,215.00 115.00 115.00 115.00 *

805 CORING DRILLED SHAFT LF  1,377.00 250.00 100.00 117.09

805 CROSSHOLE SONIC LOGGING (42" DIA.) EACH 30.00 2,300.00 2,300.00 2,300.00

805 CROSSHOLE SONIC LOGGING (48" DIA.) EACH 25.00 3,500.00 1,500.00 2,604.00

805 DRILLED SHAFT (30" DIAMETER) LF  611.00 50.00 50.00 50.00 *

805 DRILLED SHAFT (42" DIAMETER) LF  4,176.00 900.00 900.00 900.00

805 DRILLED SHAFT (48" DIAMETER) LF  1,244.00 3,000.00 1,000.00 1,302.25

805 PERMANENT STEEL CASING (48") LF  2,708.00 170.00 170.00 170.00

805 PERMANENT STEEL CASING(54") LF  716.00 500.00 185.00 294.11

805 PILE ENCASEMENT LF  2,089.00 280.00 135.00 152.85

805 PREBORING LF  2,598.00 325.00 94.50 148.92

805 STEEL PILING (HP 12X53) LF  9,182.00 115.50 60.00 64.22

805 STEEL PILING (HP 14X102) LF  1,960.00 95.00 95.00 95.00

805 STEEL PILING (HP 14X73) LF  1,479.00 130.00 130.00 130.00

805 STEEL PILING (HP 14X89) LF  13,049.00 92.50 80.00 81.69

805 STEEL SHELL PILING (14") LF  1,340.00 120.00 120.00 120.00 *

805 STEEL SHELL PILING (16") LF  1,242.00 210.00 135.00 168.21

805 STEEL SHELL PILING (18") LF  18,155.00 235.00 108.00 151.69

805 STEEL SHELL PILING (20") LF  1,870.00 250.00 129.00 164.59

805 STEEL SHELL PILING (24") LF  3,198.00 305.00 220.00 245.67

805 TEST PILE (18" DIAMETER) LF  150.00 120.00 120.00 120.00 *

806 METAL BRIDGE RAILING (TYPE H) LF  3,552.00 100.00 55.62 63.97

806 METAL BRIDGE RAILING (TYPE H2) LF  588.00 125.00 125.00 125.00 *

806 TRANSITIONAL APPROACH RAILING EACH 25.00 10,505.97 3,150.00 7,806.15

807 PAINTING STRUCTURAL STEEL TON 4,748.50 1,260.00 250.00 426.30

807 STR.ST.BM.SPANS(M270-GR50) LB  2,457,830.00 2.15 1.90 2.05

807 STR.ST.BM.SPANS(M270-GR50W) LB  4,984,990.00 2.41 1.85 2.13

807 STR.ST.PL.GRD.SPN(M270-GR50) LB  6,432,300.00 2.26 1.80 2.02

807 STR.ST.PL.GRD.SPN(M270-GR50W) LB  1,600,800.00 50.00 2.15 2.17

807 STR.ST.PL.GRD.SPN(M270-GRHPS70W) LB  598,890.00 1.80 1.80 1.80 *

808 ELASTOMERIC BEARINGS CUIN 456,475.00 4.27 1.00 2.10

808 REPLUMBING EXISTING ROCKER BEARINGS EACH 14.00 3,450.00 3,450.00 3,450.00

809 ARM. JT W/NEOPRENE STRIP SEAL LF  1,420.00 500.00 170.00 419.92

809 SILICONE JOINT SEALANT LF  13,705.70 110.50 22.00 49.25

812 BRIDGE NAME PLATE (TYPE C) EACH 1.00 400.00 400.00 400.00 *

* ITEM APPEARED IN ONE JOB ONLY
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812 BRIDGE NAME PLATE (TYPE D) EACH 28.00 2,000.00 105.00 694.54

816 CONCRETE RIPRAP CUYD 492.00 650.00 395.00 519.06

816 DUMPED RIPRAP TON 4,725.00 63.25 63.25 63.25

816 DUMPED RIPRAP CUYD 54,416.00 150.00 45.00 56.58

816 DUMPED RIPRAP (GROUTED) CUYD 100.00 96.00 96.00 96.00 *

816 FILTER BLANKET SQYD 29,193.00 43.00 1.25 8.77

820 CL&PAINT EXST.STR.STEEL-TY 2 TON 2,926.90 675.00 540.89 564.76

820 DISP.OF HAZ.WASTE-SITE 1 L.S. 2.00 30,000.00 1,066.00 15,533.00

820 DISP.OF HAZ.WASTE-SITE 10 L.S. 1.00 5,800.00 5,800.00 5,800.00 *

820 DISP.OF HAZ.WASTE-SITE 11 L.S. 1.00 5,800.00 5,800.00 5,800.00 *

820 DISP.OF HAZ.WASTE-SITE 12 L.S. 1.00 1,437.00 1,437.00 1,437.00 *

820 DISP.OF HAZ.WASTE-SITE 2 L.S. 1.00 1,066.00 1,066.00 1,066.00 *

820 DISP.OF HAZ.WASTE-SITE 3 L.S. 1.00 850.00 850.00 850.00 *

820 DISP.OF HAZ.WASTE-SITE 3A L.S. 1.00 2,500.00 2,500.00 2,500.00 *

820 DISP.OF HAZ.WASTE-SITE 3B L.S. 1.00 2,500.00 2,500.00 2,500.00 *

820 DISP.OF HAZ.WASTE-SITE 4 L.S. 1.00 1,100.00 1,100.00 1,100.00 *

820 DISP.OF HAZ.WASTE-SITE 5 L.S. 1.00 1,100.00 1,100.00 1,100.00 *

820 DISP.OF HAZ.WASTE-SITE 6 L.S. 1.00 2,360.00 2,360.00 2,360.00 *

820 DISP.OF HAZ.WASTE-SITE 7 L.S. 1.00 2,360.00 2,360.00 2,360.00 *

820 DISP.OF HAZ.WASTE-SITE 8 L.S. 1.00 2,075.00 2,075.00 2,075.00 *

820 DISP.OF HAZ.WASTE-SITE 9 L.S. 1.00 2,075.00 2,075.00 2,075.00 *

820 HYDRODEMOLITION SQYD 36,848.00 274.00 75.00 135.08

821 MOD.EXISTING BR.STR(BR______) L.S. 25.00 2,200,000.00 3,045.00 318,071.80

821 SHORING (SITE NO. 1) L.S. 4.00 825,000.00 35,000.00 248,750.00

821 SHORING (SITE NO. 10) L.S. 1.00 150,000.00 150,000.00 150,000.00 *

821 SHORING (SITE NO. 11) L.S. 1.00 125,000.00 125,000.00 125,000.00 *

821 SHORING (SITE NO. 12) L.S. 1.00 2,900,000.00 2,900,000.00 2,900,000.00 *

821 SHORING (SITE NO. 2) L.S. 2.00 43,635.56 36,000.00 39,817.78

821 SHORING (SITE NO. 3) L.S. 1.00 350,000.00 350,000.00 350,000.00 *

821 SHORING (SITE NO. 4) L.S. 2.00 350,000.00 300,000.00 325,000.00

821 SHORING (SITE NO. 5) L.S. 2.00 225,000.00 200,000.00 212,500.00

821 SHORING (SITE NO. 6) L.S. 2.00 200,000.00 70,000.00 135,000.00

821 SHORING (SITE NO. 7) L.S. 2.00 200,000.00 112,500.00 156,250.00

821 SHORING (SITE NO. 8) L.S. 2.00 125,000.00 15,000.00 70,000.00

821 SHORING (SITE NO. 9) L.S. 2.00 300,000.00 125,000.00 212,500.00

822 BRIDGE DECK REPAIR SQYD 170.00 900.00 60.00 158.82

822 BRIDGE DECK REPAIR SQFT 33,754.00 33.00 5.00 7.42

822 BRIDGE DECK REPAIR FOR POLYMER OVERLAYS SQFT 71,763.00 40.89 0.50 7.60

822 LATEX MOD. CONC. OVERLAY (1 1/2" THICK) SQYD 37,045.00 300.00 87.00 134.62

822 POLYMER OVERLAY SQYD 155,985.00 112.80 27.00 38.46

901 JOINT TAPE (36") LF  1,272.00 23.34 23.34 23.34 *

901 NET-ACCESS RADIO (5.8 GHZ, 32 MBPS) EACH 7.00 4,404.11 1,000.00 2,967.46

901 NET-SUBSCRIBER RADIO (5.8 GHZ, 32 MBPS) EACH 8.00 1,842.00 1,000.00 1,268.69

901 OVERHEAD DMS ASSEMBLY EACH 7.00 70,000.00 70,000.00 70,000.00 *

901 OVERHEAD VMS ASSEMBLY EACH 4.00 85,000.00 70,000.00 81,250.00

901 RELOCATION OF VMS ASSEMBLY EACH 1.00 15,000.00 15,000.00 15,000.00 *

901 REPR. REFLECTIVE CRACKS IN ACHM PVMT. LF  37,280.00 37.50 22.00 23.36

* ITEM APPEARED IN ONE JOB ONLY


